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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN JOAQUIN COUNTY NEAR
STOCKTON FROM 0.4 km NORTH OF GOLDEN GATE OVERCROSSING TO 0.3 km SOUTH OF 26/99
SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 31, 2001.  The original bid opening date was previously postponed
indefinitely under Addendum No. 1 dated June 11, 2001.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
12 dated 10-12-01.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 1, 8, 9, 10, 12, 13, 17, 18, 19, and 23 are revised.  Half-sized copies of the revised sheets are attached
for substitution for the like-numbered sheets.

Project Plan Sheets 9A, 9B, 17A, and 17B are added.  Half-sized copies of the added sheets are attached for addition to
the project plans.

All Project Plan Sheets are revised as follows:

In the KILOMETER POST TOTAL PROJECT blocks in the upper right hand corners, 28.4/28.8 is
changed to 28.3/28.9.

On the cover of  the Notice to Contractors and Special Provisions, "10-SJ-99-28.4/28.8" is changed to "10-SJ-99-
28.3/28.9".

In  the Notice to Contractors, "10-SJ-99-28.4/28.8" is changed to "10-SJ-99-28.3/28.9".

In the Special Provisions, Subsection "REMOVE THERMOPLASTIC TRAFFIC STRIPE" in Section 10-1.19,
"EXISTING HIGHWAY FACILITIES," is replaced with the attached Subsection "REMOVE TRAFFIC STRIPE AND
PAVEMENT MARKING".

In the Special Provisions, Section 10-1.325 , "DECK OVERLAY (CONCRETE)," is added after Section 10-1.32,
"SEALING JOINTS" as attached.

On the cover of  the Proposal and Contract, "10-SJ-99-28.4/28.8" is changed to "10-SJ-99-28.3/28.9".
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In the Proposal and Contract, the Engineer’s Estimate Items 3, 4, 5, 12, 13, 38, 48, 49, 50 are revised, Items 52, 53, 54,
and 55 are added, and Item 51 is deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING
Traffic stripe and pavement marking shall be removed at the locations shown on the plans and as directed by the

Engineer.
Attention is directed to "Water Pollution Control" of these special provisions.
Waste from removal of yellow thermoplastic traffic stripe contains lead chromate in average concentrations greater than

or equal to 5 mg/L Soluble Lead or 1000 mg/kg Total Lead.  Yellow thermoplastic traffic stripe exist from Station 99+00 to
Station 104+50.  Residue produced from when yellow thermoplastic are removed may contain heavy metals in concentrations
that exceed thresholds established by the California Health and Safety Code and may produce toxic fumes when heated.

The removed yellow thermoplastic and yellow paint shall be disposed of at a Class 1 disposal facility in conformance
with the requirements of the disposal facility operator within 90 days after accumulating 100 kg of residue and dust.  The
Contractor shall make necessary arrangements with the operator of the disposal facility to test the yellow thermoplastic
residue as required by the facility and these special provisions.  Testing shall include, at a minimum, (1) Total Lead and
Chromium by EPA Method 7000 series and (2) Soluble Lead and Chromium by California Waste Extraction Test.  From the
first 3360 L of waste or portion thereof, if less than 3360 L of waste are produced, a minimum of four randomly selected
samples  shall be taken and analyzed.  From each additional 840 L of waste or portion thereof, if less than 840 L are
produced, a minimum of one additional random sample shall be taken and analyzed.  The Contractor shall submit the name
and location of the disposal facility and analytical laboratory along with the testing requirements to the Engineer not less than
5 days prior to the start of removal of yellow thermoplastic traffic stripe.  The analytical laboratory shall be certified by the
Department of Health Services Environmental Laboratory Accreditation Program.  Test results shall be provided to the
Engineer for review prior to signing a waste profile as requested by the disposal facility, prior to issuing an EPA
identification number, and prior to allowing removal of the waste from the site.

The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead
while handling removed yellow thermoplastic.  Attention is directed to Title 8, California Code of Regulations,
Section 1532.1, "Lead," for specific Cal-OSHA requirements when working with lead.

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations,
Section 1532.1(e)(2)(B).  Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial
Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene.  The Plan shall be submitted to
the Engineer at least 7 days prior to beginning removal of yellow thermoplastic.

Prior to removing yellow thermoplastic traffic stripe, personnel who have no prior training, including State personnel,
shall complete a safety training program provided by the Contractor that meets the requirements of Title 8, California Code
of Regulations, Section 1532.1, "Lead," and the Contractor's Lead Compliance Program.

Personal protective equipment, training, and washing facilities required by the Contractor's Lead Compliance Plan shall
be supplied to State personnel by the Contractor.  The number of State personnel will be 3.

Where grinding or other methods approved by the Engineer are used to remove yellow thermoplastic traffic stripe, the
removed residue, including dust, shall be contained and collected immediately.  Sweeping equipment shall not be used.
Collection shall be by a high efficiency particulate air (HEPA) filter equipped vacuum attachment operated concurrently with
the removal operations or other equally effective methods approved by the Engineer.  The Contractor shall submit a written
work plan for the removal, storage, and disposal of yellow thermoplastic traffic stripe to the Engineer for approval not less
than 7 days prior to the start of the removal operations.  Removal operations shall not be started until the Engineer has
approved the work plan.

The removed yellow thermoplastic traffic stripe residue shall be stored and labeled in covered containers.  Labels shall
conform to the provisions of Title 22, California Code of Regulations, Sections 66262.31 and 66262.32.  Labels shall be
marked with date when the waste is generated, the words "Hazardous Waste", composition and physical state of the waste
(for example, asphalt grindings with thermoplastic or paint), the word "Toxic", the name and address of the Engineer, the
Engineer's telephone number, contract number, and Contractor or subcontractor.  The containers shall be a type approved by
the United States Department of Transportation for the transportation and temporary storage of the removed residue.  The
containers shall be handled so that no spillage will occur.  The containers shall be stored in a secured enclosure at a location
within the project limits until disposal, as approved by the Engineer.
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If the yellow thermoplastic traffic stripe residue is  transported to a Class 1 disposal facility, a manifest shall be used, and
the transporter shall be registered with the California Department of Toxic Substance Control.  The Engineer will obtain the
United States Environmental Protection Agency Identification Number and sign all manifests as the generator within
2 working days of receiving sample test results and approving the test methods.

Nothing in these special provisions shall relieve the Contractor of the Contractor's responsibilities as specified in
Section 7-1.09, "Public Safety," of the Standard Specifications.

Attention is directed to "Material Containing Aerially Deposited Lead" of these special provisions regarding payment for
the Lead Compliance Plan.

The contract lump sum price paid for Lead Compliance Plan shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and for doing all the work involved in preparing the Lead Compliance Plan,
including paying the Certified Industrial Hygienist, and for providing personnel protective equipment, training, air
monitoring, and medical surveillance, as specified in the Standard Specifications and these special provisions, and as directed
by the Engineer.

Full compensation for providing a written work plan for the removal, storage, and disposal of yellow thermoplastic
traffic stripe shall be considered as included in the contract items paid per meter for remove yellow thermoplastic traffic
stripe  and no separate payment will be made therefor.
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10-1.325  DECK OVERLAY (CONCRETE)
Deck overlay (concrete) shall consist of constructing a concrete overlay on the existing deck at locations shown on the

plans, in accordance with Section 51, “Concrete Structures,” of the Standard Specifications and these special provisions.
Portland cement concrete used in deck overlay (concrete) shall conform to the provisions in Section 90, “Portland

Cement Concrete,” of the Standard Specifications for roadway deck slabs and slab spans of highway bridges.
The combined aggregate grading for the concrete shall be the 25-mm Max. grading.
Prior to placing the concrete overlay for any area, all work involved in preparing the concrete bridge deck surface shall

have been completed for that area.
Surface preparation shall be as specified in Section 15, “Remove Asphalt Concrete Surfacing and Prepare Concrete

Bridge Deck Surface,” of these special provisions.
A neat cement paste bond coat conforming to the following requirements shall be applied to the prepared deck surface

prior to placing portland cement concrete deck overlay:
The neat cement paste bond coat shall consist of portland cement and water.  The amount of water used in the paste shall

be not less than 26 liters nor more than 30 liters of water per 43 kilograms of cement.  The consistency of the paste shall be
such that it can be sprayed onto the existing concrete in a thin, even coating that will not run or puddle.

Portland cement and water shall conform to the requirements of Section 90-2.01, “Portland Cement,” and Section 90-
2.03, “Water,” respectively, of the Standard Specifications.

Portland cement shall be Type II modified.  The paste shall have an efflux time of less than 20 seconds when tested in
accordance with California Test Method 541.

The paste may be extended with dry blast sand, 600µm or smaller, if the required water to cement ratio and the
maximum specified efflux time are not exceeded.

The rate of progress in applying the paste shall be limited so that the paste does not become dry before it is covered with
portland cement concrete overlay.  In addition, not more than 90 minutes shall elapse between the time water is added to the
cement and the time the paste is covered with portland cement concrete.  Under conditions contributing to quick drying of the
neat cement paste, or when the temperature of the neat cement paste is 29°C., or above, a time less than 90 minutes may be
required.

The paste shall be applied to the existing concrete surface using power operated spray equipment.  The power operated
spraying equipment shall be equipped with an operational pressure gage and a means of controlling the pressure.  The
equipment shall provide uniform coverage across the full width of spray.

Should paste become dry before it is covered with the portland cement concrete overlay, the paste shall be removed by
abrasive blast cleaning and a new coat applied.  The removal and replacement of paste will be at the Contractor’s expense.

Care shall be taken to ensure that the existing surface receives a thorough, even coating and that no excess paste is
permitted to collect.

Expansion joints shall be adequately isolated prior to overlaying Furnish deck overlay (concrete) will be measured by the
cubic meter.  The volume to be paid for will be based on the dimensions as shown on the plans.

Place deck overlay (concrete) will be measured by the square meter.  The area to be paid for will be based on the
dimensions as shown on the plans.

The contract price paid per cubic meter for furnish deck overlay (concrete) shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in furnishing deck overlay
(concrete), as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by
the Engineer.

The contract price paid per square meter for place deck overlay (concrete) shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in place deck overlay (concrete),
complete in place, including application of neat cement paste bond coat, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.
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ENGINEER'S ESTIMATE
10-0A6504

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

2
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

3
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 4790

4 120165 CHANNELIZER (SURFACE
MOUNTED)

EA 60

5
(S)

120300 TEMPORARY PAVEMENT MARKER EA 890

6
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

7 129000 TEMPORARY RAILING (TYPE K) M 880

8
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 56

9 129150 TEMPORARY TRAFFIC SCREEN M 880

10 150656 REMOVE CABLE BARRIER M 36

11
(S)

150662 REMOVE METAL BEAM GUARD
RAILING

M 23

12
(S)

150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 1200

13
(S)

150722 REMOVE PAVEMENT MARKER EA 410

14 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 516

15 151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 23

16 021288 RECONSTRUCT TERMINAL SYSTEM
(TYPE SRT)

EA 2

17
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 1260

18 153221 REMOVE CONCRETE BARRIER M 36

19 153225 PREPARE CONCRETE BRIDGE DECK
SURFACE

M2 978

20 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
10-0A6504

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

22 190101 ROADWAY EXCAVATION M3 590

23
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 68

24
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 46

25 198001 IMPORTED BORROW M3 150

26 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 67

27 260201 CLASS 2 AGGREGATE BASE M3 230

28 260210 AGGREGATE BASE (APPROACH
SLAB)

M3 4.6

29 390160 ASPHALT CONCRETE (TYPE B) TONN 810

30 390206 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 490

31 048506 FURNISH PRECAST PRESTRESSED
CONCRETE PILING

M 394

32
(S)

038507 DRIVE PRECAST PRESTRESSED
CONCRETE PILE

EA 28

33
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 202

34
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 22

35 510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 46

36 510810 COLUMN ENCASEMENT M 27

37 511106 DRILL AND BOND DOWEL M 155

38 515041 FURNISH POLYESTER CONCRETE
OVERLAY

M3 31

39
(F)

515042 PLACE POLYESTER CONCRETE
OVERLAY

M2 978

40
(S)

519120 JOINT SEAL (MR 15 MM) M 76
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ENGINEER'S ESTIMATE
10-0A6504

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 23 200

42 820118 GUARD RAILING DELINEATOR EA 6

43
(F)

833128 CONCRETE BARRIER (TYPE 25
MODIFIED)

M 76

44 021289 CABLE BARRIER ANCHOR
ASSEMBLY

EA 1

45 839591 CRASH CUSHION, SAND FILLED EA 1

46 839701 CONCRETE BARRIER (TYPE 60) M 62

47
(F)

839702 CONCRETE BARRIER (TYPE 60A) M 38

48
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 2850

49
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 260

50
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 130

51 BLANK

52 150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 950

53 511127 FURNISH DECK OVERLAY
(CONCRETE)

M3 19

54
(F)

511128 PLACE DECK OVERLAY
(CONCRETE)

M2 206

55 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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